

1. Please verify that involvement in this permitting task order will not preclude the selected team from being considered for the future design and construction.
 - a. Will being the primary firm that is selected to perform the “Pre-Award Consulting Engineering Services for the Risk Reduction Spillway and Dam Safety Modifications at Lower Beaver Brook Project” preclude an engineering firm from being selected to perform preliminary engineering, final design engineering, and/or construction engineering services on the subsequent phases of the project per FEMA’s requirements?
No.
 - b. Will being a subconsultant to a firm that is selected to perform the “Pre-Award Consulting Engineering Services for the Risk Reduction Spillway and Dam Safety Modifications at Lower Beaver Brook Project” preclude an engineering firm from being selected to perform preliminary engineering, final design engineering, and/or construction engineering services on the subsequent phases of the project per FEMA’s requirements?
No.
2. Request for Wheeler 2017-1 Alternatives Analysis Report that was included in the application. We would like to see what kind of configuration was assumed?

Copy of Report at:

<http://www.lookoutmountainwaterdistrict.org/2018/08/pre-award-consulting-for-risk-reduction-spillway-and-dam-safety-modifications-at-lower-beaver-brook/>

3. Will W.W. Wheeler be providing ongoing engineering services for the pre- and post-award services for the Project, or is it the expectation of Lookout Mountain Water District (the District) that the proposals include an engineering services component in addition to the NEPA component?

LMWD anticipates that all post-award services will be acquired later. If engineering services are needed pre-award and during the EA, they should be included as a component of the proposal.

4. Is it the expectation of the District that the proposals address both pre-award environmental feasibility analyses as well as post-award NEPA permitting services?

Yes, consultant continuity may be the best way to support post-award NEPA permitting; however, if advantageous to the District, post-award NEPA permitting services may be acquired under a new agreement or with a new consultant.

5. Were there any environmental documents prepared for the Upper Beaver Brook Dam Spillway Project - other than those available through the District’s Project website - that you can provide?

No environmental documents, reports or analyses were prepared by LMWD (or consultants) prior to or in connection with the project application.

6. Have the depletions for this reservoir been previously consulted on by USFWS? If so, was a Biological Opinion completed by USFWS? **No. No.**
7. Is the District's membership in SPWRAP current? **Yes.**
8. Please verify that all of the impacted areas are on LMWD property.

Construction is anticipated to be on LMWD property, however staging or stock-piling areas may be needed off-site during the construction phase.

9. Other relevant information?

Provided as requested–

FEMA project application

LMWD project timeline

Recent "Pre-Award" emails to LMWD from State and FEMA representatives about pre-award phase

Other project application attachments or supporting documents will be provided to the selected Respondent if needed.